

Green Means Go Application

GREEN MEANS GO HEALTH NET FUNDING PROGRAM



Summary

This document provides the application and instructions for SACOG's \$1.8 million Green Means Go Health Net Funding Program. This funding program will competitively award a single project that funds housing-related infrastructure or implementation activities that directly enable the delivery of a minimum of 50 Affordable or Permanent Supportive Housing (PSH) units within an adopted Green Zone in Sacramento County or the local governments within.

See the Green Means Go Health Net Funding Program Guidelines for more detail on project eligibility.

Reference Material

Program Guidelines

The Green Means Go Health Net Funding Round Program Guidelines provides background information about the Green Means Go (GMG) program, its objectives and how it is structured. All project sponsors are encouraged to review the program guidelines prior to beginning an application, as the guidelines will provide context for the application process covered in this document.

Green Zone Data Tool

All project level data used to inform the evaluation is available through the Green Zone map. Applicants may view relevant information by navigating to and selecting the Green Zone in which the project is located. Applicants must use the data tool linked in the application when completing these sections.

To access metrics, the applicant:

- Opens the [Green Zone](#) map
- Navigates to the Green Zone where the project is located and selects the zone to open the data table
- Copy the relevant metrics from the data table into the application data tables

Instructions

Complete the data tables and prompts contained in this application. The application provides suggested lengths for narrative responses but does not require a minimum or maximum length. If necessary, you may expand any of the application text boxes to answer the question more fully, including carrying the response onto a new page, though most answers should fit in the space provided.

Ref. No.	Application Content	Template provided by SACOG?	Submit as
1	Project Application	Yes	PDF
2	GMG Project Scope Timeline	Yes	PDF

Application Submittal

Applications are due by **4:00 p.m. PST on Thursday, July 9, 2026**. Submit your completed application via email (i.e., no paper submittals will be accepted) to:

Dov Kadin
dkadin@sacog.org

Hannah Tschudin
htschudin@sacog.org

In the submittal email include each application element as a separate attachment (i.e., the application as one attachment and the timeline as a second attachment,). All submittals will receive confirmation of receipt email.

Definitions

This application asks for information both about the discrete scope element to be funded through the Green Means Go HealthNet Funding Program, as well as the larger project this individual scope element serves.

- **GMG Project Scope:** The specific housing-related infrastructure or eligible implementation activities proposed for funding through the Green Means Go Health Net Funding Program.
- **Benefitting Project:** The larger housing project/development served by the specific GMG project scope (for example, the GMG project scope could be for a water main extension, and the benefitting project could be Larkspur Mews, a 70-unit Affordable housing development).

Application

Project Background

GMG Project Scope Title

Project Description

Provide a one sentence description of the **GMG Project Scope** and a one sentence description of the **benefitting project** it serves.

Housing Developer Contact Information

Name

Position

Developer

Phone

E-mail

Scope Elements
responsible for

Public Agency Contact Information

Name

Position

Agency

Phone

E-mail

Scope Elements
responsible for
(or just support)

Project Funding Request (round costs to the nearest thousand dollars)

Funding request

\$

Total Benefitting Project cost (best estimate)

\$

Project Screening Criteria	Yes	No
Is your project located in a locally-adopted Green Zone ?	☐	☐

Is the lead/sponsoring agency for this application Sacramento County or the jurisdictions within including City of Sacramento, City of Rancho Cordova, City of Elk Grove, City of Folsom, City of Citrus Heights, City of Galt, or City of Isleton	☐	☐
Does the GMG Project Scope directly enable delivery of a minimum of 50 Affordable Housing units and/or Permanent Supportive Housing (PSH) units?	☐	☐
If awarded funds, can you commit to expend the grant award by December 2028?	☐	☐

Evaluation Criteria

Objective #1: Accelerate Infill Residential Development that Improves Housing Affordability (30 points possible)

Objective #1 Data Table


Fill in the number of infill housing units that will be added by the **benefitting project** and the % by type.

Housing Unit Type	Number of Units	% of Project	Metric produced by
Affordable (subsidized)			Applicant
Permanent Supportive Housing			Applicant
Market Rate			Applicant
Total		100%	Applicant

Objective #1 Narrative Question:

Describe the barriers currently preventing or delaying delivery of the benefiting housing project, how long the applicant has been pursuing the project, and how the proposed GMG Project Scope directly enables housing delivery by describing the planned housing-related infrastructure and the anticipated housing outcomes if funding is awarded.

Suggested length: 2 paragraphs.



Objective #2: Deliver Cost Effective Projects (10 points possible)

Objective #2 Data Table

Indicator	Metric	Metric produced by
Total Cost of GMG Project Scope	\$	Applicant
Total Cost of Benefitting Project	\$	Applicant
# of Infill Housing Units added by Benefitting Project		Applicant

Delivery

Add the GMG Project Scope Timeline as a separate attachment. The working group will look at the timeline in tandem with the below narrative question.

Objective #2 Narrative Question (delivery)

Describe the readiness of the benefiting project and the GMG Project Scope, including:

- Current entitlement status and/or path to entitlement (if applicable)
- Key remaining approval milestones
- Other funding sources and funding amounts committed or anticipated
- Risks to completing the GMG Project Scope by December 2028 and strategies to mitigate those risks
- Provide the expected date when construction of the housing project will be completed and units will be ready for occupancy

Suggested length: 1 paragraph.